Utah Department of Transportation
Abstract of Bids
Project No: F-1-215(145)27
Project Name: I-215; REDWOOD RD. TO I-15

Engineer's Estimate

Bidder:

CUSTOM FENCE CO
2045 NORTH MAIN

07/15/2009
Bidder:

Page 1 of 3

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET

Desc of Construction: INSTALL MEDIAN CABLE BARRIER LOGAN,UT 84341 MURRAY,UT 84123
Estimate Completion date on or before
County: DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 10,000.00 10,000.00 7,900.00 7,900.00 18,443.07 18,443.07
2 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 800.00 800.00 201.44 201.44
3 015540005 Traffic Control 1 Lump 5,000.00 5,000.00 7,000.00 7,000.00 15,543.43 15,543.43
4 02221007P Remove Existing Cable & Wood Posts 3012 ft 1.50 4,518.00 1.05 3,162.60 3.80 11,445.60
5 02845001* Cable Barrier Anchor 1 Each 2,750.00 2,750.00 2,500.00 2,500.00 2,088.00 2,088.00
6 02845002* Cable Barrier 4630 ft 14.70 68,061.00 14.21 65,792.30 14.47 66,996.10
7 02845003* Cable Barrier Terminal 3 Each 4,000.00 12,000.00 3,750.00 11,250.00 3,957.00 11,871.00
8 02845004* Cable Barrier Line Post 100 Each 45.00 4,500.00 41.21 4,121.00 40.73 4,073.00
9 02845005* Cable Barrier Tension Meter 1 Each 2,500.00 2,500.00 375.00 375.00 2,183.26 2,183.26
Subtotal 110,329.00 102,900.90 132,844.90
Total: 110,329.00 102,900.90 132,844.90
Percent of Engineer's Estimate: 93.27 % 120.41 %




Utah Department of Transportation
Abstract of Bids
Project No: F-1-215(145)27
Project Name: I-215; REDWOOD RD. TO I-15

Engineer's Estimate

Bidder:

HIGHWAY STRIPING & SIGNS

3425 BUNKERHILL DR

07/15/2009
Bidder:

Page 2 of 3

CHATFIELD CONSTRUCTION, INC.

3347 S. MAIN STREET

Desc of Construction: INSTALL MEDIAN CABLE BARRIER NORTH LAS VEGAS,NV 89032 SALT LAKE CITY,UT 84115
Estimate Completion date on or before
County: DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 10,000.00 10,000.00 18,018.13 18,018.13 20,000.00 20,000.00
2 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00 6,720.00 6,720.00
3 015540005 Traffic Control 1 Lump 5,000.00 5,000.00 10,000.00 10,000.00 19,400.00 19,400.00
4 02221007P Remove Existing Cable & Wood Posts 3012 ft 1.50 4,518.00 4.50 13,554.00 2.30 6,927.60
5 02845001* Cable Barrier Anchor 1 Each 2,750.00 2,750.00 3,500.00 3,500.00 2,894.00 2,894.00
6 02845002* Cable Barrier 4630 ft 14.70 68,061.00 17.50 81,025.00 17.26 79,913.80
7 02845003* Cable Barrier Terminal 3 Each 4,000.00 12,000.00 3,500.00 10,500.00 4,001.00 12,003.00
8 02845004* Cable Barrier Line Post 100 Each 45.00 4,500.00 75.00 7,500.00 41.45 4,145.00
9 02845005* Cable Barrier Tension Meter 1 Each 2,500.00 2,500.00 3,500.00 3,500.00 3,113.00 3,113.00
Subtotal 110,329.00 150,097.13 155,116.40
Total: 110,329.00 150,097.13 155,116.40
Percent of Engineer's Estimate: 136.05 % 140.59 %




Utah Department of Transportation 07/15/2009 Page 3 of 3
Abstract of Bids Bidder:
Prect Name: 215 REDWOOD RD, TO 415 Engineers EStmate | P REWS STREET
Desc of Construction: INSTALL MEDIAN CABLE BARRIER N. LAS VEGAS,NV 89081
Estimate Completion date on or before
County: DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 10,000.00 10,000.00 65,000.00 65,000.00
2 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 2,600.00 2,600.00
3 015540005 Traffic Control 1 Lump 5,000.00 5,000.00 17,000.00 17,000.00
4 02221007P Remove Existing Cable & Wood Posts 3012 ft 1.50 4,518.00 7.35 22,138.20
5 02845001* Cable Barrier Anchor 1 Each 2,750.00 2,750.00 7,000.00 7,000.00
6 02845002* Cable Barrier 4630 ft 14.70 68,061.00 18.00 83,340.00
7 02845003* Cable Barrier Terminal 3 Each 4,000.00 12,000.00 10,000.00 30,000.00
8 02845004* Cable Barrier Line Post 100 Each 45.00 4,500.00 35.00 3,500.00
9 02845005* Cable Barrier Tension Meter 1 Each 2,500.00 2,500.00 2,600.00 2,600.00
Subtotal 110,329.00 233,178.20
Total: 110,329.00 233,178.20
Percent of Engineer's Estimate: 211.35%




